Telephones: ; ;
8 Off.(PBX) : 0184-2291119, BN AT STAVC SR FHReA,
- 2291519, 2291218 P (BRI, AR

.. agly -~ - 91-184-2290480 Central Soil Salinity Research Institute,

ICAR  E-mail-directr@cssti.ren.nic.in

Karnal- 132 001 (Haryana) INDIA

REGISTERED MAIL '_).r\-'\ S| L—
NoP-2(8)K/Reno.Museum/09-10
Dated: 07.06.2010

M/S JAIN EXPOSITIONS PVT. LTD (57
10149, EAST ROAD,

NEAR FILMISTAN CINEMS

KAROL BAGH,

NEW DELHI-110005

Sub: RENOVATION OF MUSEUM at CSSRI, Karnal vide Tender No 1/10.

Dear sirs,

Please refer to your Financial bid, dated 24.01..2010 on the above subject.

In this context. [ am to inform you that based on presentation given by you and
duly recommended by the Committee constituted for the purpose, the Director,
CSSRI, Karnal has been pleased to accept your rate quoted for the work as per
details attached, subject to the conditions referred below:-

CONDITIONS:

M

Work may please be started IMMEDIATELY & executed in consultation
with Chairman, Museum Committee. The mock-up model should be ready
within one month or earlier upon approval, the work should be completed
within two months failing which penalty will be imposed as per the GFR.

All workable means have to be arranged by the Contractor himself for
execution of work.

No Implements or help will be provided by the office.

All precautionary safety measures has to be followed, and risk, if any is to be
borne by the Contractor.

Office will not be responsible for any mis- happening, if caused during the
execution of work, to the Contractor or his workers.

Payment will be made on actual measurement basis duly verified by the
Chairman, Museum Committee.



7. Income Tax, and electricity charges as per rules prevailing at the time will be
deducted from the bill.

8. PAN No., Bank’s name & Bank A/C No. must be quoted on the bill.

9. Bill in TRIPLICATE duly pre-receipted is to be submitted.

10.Payment will be released after satisfactory completion of work.

I1.As per clause No. 10 of the quotation, 5-10% security money of the total
amount Rs. 90,000/~ have to be deposited before the start of WORK. However,
EMD amount can also be adjusted against the security amount with the
approval of the Competent Authority, but the difference will have to be
deposited separately under intimation to the undersigned.

12.Ist. Instalment 30% will be made at the time of Dumping of Material after due
satisfactory report of Chairman, Museum Committee and Final payment will be
made after Completion of work on due satisfactory report of Chairman,
Museum Committee.

I3.Certificate for barrier purpose if demanded will be provided.

14.Accommodation in Extension/International Hostel can be provided by the
Hostel Warden on indent basis by paying charges subject to availability of

room.
Yours faithfully
Encl: As above Asstt. Admn.Officer
DISTRIBUTION:

1. Dr. S.K.Gupta, P.C. & Chairman, Works Committee with the request to keep
ready and made available the material to be incorporated in the Display Hall.

2. C. O.(Estate-Civil)

3. AFACO (Local). The expenditure sanction of Rs.16,44,485/- has been accord
by the Director, dated 17.05.2010 under Plan work by deferring the work
renovation of Extension Hostel.

4. B&P Section

5. OIC, (Computer) for arranging in Institute Web. Site.
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